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DEMOLITION NOTES

GENERAL PLAN NOTES

GRADING PLAN NOTES

GENERAL LEGEND

1. DEMOLITION INCLUDES THE FOLLOWING WITHIN THE PROPERTY LINES:

1.A.  TRANSFER BENCHMARK CONTROL TO NEW LOCATIONS OUTSIDE THE DISTURBED AREA PRIOR TO COMMENCING
DEMOLITION OPERATIONS (WHEN APPLICABLE).

1.B. DEMOLITION AND REMOVAL OF SITE IMPROVEMENTS.

1.C. DISCONNECTING, CAPPING OR SEALING, AND ABANDONING IN PLACE AND COMPLETE REMOVAL OF SITE UTILITIES

(WHICHEVER IS APPLICABLE). REMOVAL OF EXISTING WATER WELLS, SEPTIC SYSTEMS, GAS WELLS AND ASSOCIATED
PIPING SHALL BE IN ACCORDANCE WITH ALL REGULATORY AGENCIES. ALL PIPING SHALL SHALL BE COMPLETELY
REMOVED FROM THE SITE AND LEGALLY DISPOSED OF.

2. REMOVE: REMOVE AND LEGALLY DISPOSE OF ITEMS EXCEPT THOSE INDICATED TO BE REINSTALLED, SALVAGED, OR TO
REMAIN.

3. REMOVE, REINSTALL, AND RELOCATE: REMOVE ITEMS INDICATED; CLEAN, SERVICE, AND OTHERWISE PREPARE THEM FOR
REUSE; STORE AND PROTECT AGAINST DAMAGE. REINSTALL ITEMS IN LOCATIONS INDICATED.

4. EXISTING TO REMAIN: PROTECT ITEMS INDICATED TO REMAIN AGAINST DAMAGE AND SOILING THROUGHOUT
CONSTRUCTION. WHEN PERMITTED BY THE ENGINEER, ITEMS MAY BE REMOVED TO A SUITABLE, PROTECTED STORAGE
LOCATION THROUGHOUT CONSTRUCTION AND THEN CLEANED AND REINSTALLED IN THEIR ORIGINAL LOCATIONS.

5. CONTRACTOR SHALL SCHEDULE DEMOLITION ACTIVITIES WITH THE CONSTRUCTION/PROJECT MANAGER INCLUDING THE
FOLLOWING:
S5.A. DETAILED SEQUENCE OF DEMOLITION AND REMOVAL WORK, WITH STARTING AND ENDING DATES FOR EACH ACTIVITY.
5.B. DATES FOR SHUTOFF, CAPPING, AND CONTINUATION OF UTILITY SERVICES.
5.C. IDENTIFY AND ACCURATELY LOCATE UTILITIES AND OTHER SUBSURFACE STRUCTURAL, ELECTRICAL, OR MECHANICAL
CONDITIONS.

6. REGULATORY REQUIREMENTS: COMPLY WITH GOVERNING EPA NOTIFICATION REGULATIONS BEFORE STARTING DEMOLITION.
COMPLY WITH HAULING AND DISPOSAL REGULATIONS OF AUTHORITIES HAVING JURISDICTION.

7. STORAGE OR SALE OF REMOVED ITEMS OR MATERIALS ON-SITE WILL NOT BE PERMITTED.

8. OBTAIN APPROVED BORROW SOIL MATERIALS OFF—SITE WHEN SUFFICIENT SATISFACTORY SOIL MATERIALS ARE NOT
AVAILABLE ON-SITE.

9. MAINTAIN EXISTING UTILITIES INDICATED TO REMAIN IN SERVICE AND PROTECT THEM AGAINST DAMAGE THROUGHOUT
CONSTRUCTION OPERATIONS.
9.A. DO NOT INTERRUPT EXISTING UTILITIES SERVING OCCUPIED OR OPERATING FACILITIES, EXCEPT WHEN AUTHORIZED IN
WRITING BY ENGINEER AND AUTHORITIES HAVING JURISDICTION. PROVIDE TEMPORARY SERVICES DURING
INTERRUPTIONS TO EXISTING UTILITIES, AS ACCEPTABLE TO OWNER AND TO GOVERNING AUTHORITIES.

10. DO NOT START DEMOLITION WORK UNTIL UTILITY DISCONNECTING AND SEALING HAVE BEEN COMPLETED AND VERIFIED
IN WRITING.

11. UTILUTY REQUIREMENTS: LOCATE, IDENTIFY, DISCONNECT, AND SEAL OR CAP OFF INDICATED UTILITY SERVICES SERVING
THE SITE.
11.A. ARRANGE TO SHUT OFF AND CAP UTILITIES WITH UTILITY COMPANIES AND FOLLOW THEIR RESPECTIVE UTILITY KILL
AND CAP POLICIES.

12. CONDUCT DEMOLITION OPERATIONS TO PREVENT INJURY TO PEOPLE AND DAMAGE TO ADJACENT BUILDINGS AND
FACILITES TO REMAIN. ENSURE SAFE PASSAGE OF PEOPLE AROUND DEMOLITION AREA.

12.A. ERECT TEMPORARY PROTECTION, BARRICADES AS PER LOCAL GOVERNING AUTHORITIES.

12.B. PROTECT EXISTING SITE IMPROVEMENTS AND APPURTENANCES TO REMAIN.

13. EXPLOSIVES: USE OF EXPLOSIVES WILL NOT BE PERMITTED.
14. REMOVE AND TRANSPORT DEBRIS IN A MANNER THAT WILL PREVENT SPILLAGE ON ADJACENT SURFACES AND AREAS.

15. CLEAN ADJACENT BUILDINGS AND IMPROVEMENT OF DUST, DIRT, AND DEBRIS CAUSED BY DEMOLITION OPERATIONS.
RETURN ADJACENT AREAS TO CONDITION EXISTING BEFORE START OF DEMOLITION.

16. DAMAGES: PROMPTLY REPAIR DAMAGES TO ADJACENT FACILITIES CAUSED BY DEMOLITION OPERATIONS AT THE
CONTRACTORS COST.

17. GENERAL: PROMPTLY DISPOSE OF DEMOLISHED MATERIALS. DO NOT ALLOW DEMOLISHED MATERIALS TO ACCUMULATE
ON-SITE.

18. BURNING: DO NOT BURN DEMOLISHED MATERIALS.

19. ASBESTOS: IT IS NOT EXPECTED THAT ASBESTOS WILL BE ENCOUNTERED IN THE COURSE OF THIS CONTRACT. IF ANY
MATERIALS SUSPECTED OF CONTAINING ASBESTOS ARE ENCOUNTERED, DO NOT DISTURB THE MATERIALS. IMMEDIATELY
NOTIFY THE ENGINEER AND THE OWNER.

20. SURVEY THE CONDITION OF THE BUILDING TO DETERMINE WHETHER REMOVING ANY ELEMENT MIGHT RESULT IN A
STRUCTURAL DEFICIENCY OR UNPLANNED COLLAPSE OF ANY PORTION OF THE STRUCTURE OR ADJACENT STRUCTURES
THROUGHOUT CONSTRUCTION.

21. BUILDING PAD DEMOLITION: DEMOLISH BUILDING PAD COMPLETELY AND REMOVE FROM THE SITE. USE METHODS
REQUIRED TO COMPLETE WORK WITHIN LIMITATIONS OF GOVERNING REGULATIONS AND AS FOLLOWS:

21.A. DISPOSE OF DEMOLISHED ITEMS AND MATERIALS PROMPTLY.

21.B. DEMOLISH CONCRETE AND MASONRY IN SMALL SECTIONS.

21.C. BREAK UP AND REMOVE CONCRETE SLABS ON GRADE.

22. BELOW—GRADE DEMOLITION: DEMOLISH FOUNDATION WALLS AND OTHER BELOW—GRADE DEMOLITION, AS FOLLOWS:
22.A. COMPLETELY REMOVE BELOW—GRADE DEMOLITION, INCLUDING FOUNDATION WALLS FOOTINGS, AND BELOW GRADE
CONCRETE SLABS.

23. FILLING BELOW—GRADE AREAS: COMPLETELY FILL BELOW—GRADE AREAS AND VOIDS RESULTING FROM DEMOLITION OF
BUILDINGS AND PAVEMENTS WITH SOIL MATERIALS ACCORDING TO REQUIREMENTS PER SOILS REPORT. CONTRACTOR
SHALL CONTACT ENGINEER PRIOR TO FILLING ANY AREAS. CONTRACTOR SHALL CONTACT ENGINEER TO OBSERVE FILL
PROCEDURES.

24. CONDUCT DEMOLITION OPERATIONS AND REMOVE DEBRIS TO ENSURE MINIMUM INTERFERENCE WITH ROADS, STREETS,
WALKS, AND OTHER ADJACENT OCCUPIED AND USED FACILITIES.
24.A. DO NOT CLOSE OR OBSTRUCT STREETS, WALKS, OR OTHER ADJACENT OCCUPIED OR USED FACILITIES WITHOUT
PERMISSION FROM OWNER AND AUTHORITIES HAVING JURISDICTION. PROVIDE ALTERNATE ROUTES AROUND CLOSED
OR OBSTRUCTED TRAFFIC WAYS IF REQUIRED BY GOVERNING REGULATIONS.

25. CONTRACTOR TO SAWCUT EXISTING PAVEMENT TO REMAIN PRIOR TO CURB, GUTTER, PAVEMENT, ETC REMOVAL.
26. REFER TO ALL SWPPP SHEETS FOR ADDITIONAL INFORMATION AND PROJECT REQUIREMENTS.
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UPON REQUEST AND TWO DAY NOTICE, ENGINEER CAN PROVIDE ELECTRONICALLY GEOMETRIC
COORDINATE POINTS OF TWO (2) BENCHMARKS TO CONTRACTOR FOR CONSTRUCTION LAYOUT.

UPON COMPLETION OF PROJECT, CONTRACTOR SHALL CLEAN THE PAVED AREAS PRIOR TO REMOVAL
OF TEMPORARY SEDIMENT CONTROLS, AS DIRECTED BY THE COUNTY AND/OR CONSTRUCTION/PROJECT
MANAGER. |F POWER WASHING IS USED, NO SEDIMENT LADEN WATER SHALL BE WASHED INTO THE
STORM SYSTEM. ALL SEDIMENT LADEN MATERIAL ON PAVEMENT OR WITHIN THE STORM SYSTEM SHALL
BE COLLECTED AND REMOVED FROM THE SITE AT CONTRACTOR’S EXPENSE.

THE CONTRACTOR WILL, UPON BECOMING AWARE OF SUBSURFACE OR LATENT PHYSICAL CONDITIONS
DIFFERING FROM THOSE DISCLOSED BY THE ORIGINAL SOIL EXPLORATION WORK, PROMPTLY NOTIFY THE
OWNER VERBALLY TO PERMIT VERIFICATION OF THE CONDITIONS AND IN WRITING, AS TO THE NATURE
OF THE DIFFERING CONDITIONS. NO CLAIM BY THE CONTRACTOR FOR ANY CONDITIONS DIFFERING
FROM THOSE ANTICIPATED IN THE PLAN AND SPECIFICATIONS AND DISCLOSED BY THE SOIL STUDIES
WILL BE ALLOWED UNLESS THE CONTRACTOR HAS SO NOTIFIED THE OWNER, VERBALLY AND IN WRITING
AS REQUIRED ABOVE, OF SUCH DIFFERING CONDITIONS.

THESE PROJECT CONSTRUCTION DOCUMENTS SHALL NOT CONSTITUTE A CONTRACTUAL RELATIONSHIP
BETWEEN THE ENGINEER AND THE CONTRACTOR OR THE ENGINEER AND THE SUBCONTRACTOR.

THE ENGINEER WILL NOT BE RESPONSIBLE FOR CONSTRUCTION OR PROJECT/SITE SAFETY, MEANS,
METHODS, TECHNIQUES, SEQUENCES OR PROCEDURES UTILIZED IN CONSTRUCTION BY THE CONTRACTOR
OR SUBCONTRACTORS.

THE CONSTRUCTION OF THIS PROJECT SHALL BE GOVERNED BY THE STATE OF OHIO DEPARTMENT OF

TRANSPORTATION (ODOT) MATERIAL SPECIFICATIONS (LATEST EDITION) AND THE COUNTY OF SUMMIT
STANDARDS AND SPECIFICATIONS.

THE CONTRACTOR SHALL CONTACT OUPS & OGPUPS 2 WORKING DAYS IN ADVANCE OF ANY
CONSTRUCTION.

ALL WORK CONTEMPLATED UNDER THIS CONTRACT SHALL COMPLY WITH THE U.S. DEPARTMENT OF
LABOR OCCUPATIONAL SAFETY AND HEALTH ACT.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF ALL MATERIAL TESTING, ALL PERMITS,
INSPECTION FEES, AND TAP-IN FEES REQUIRED FOR THIS PROJECT.

THE CONTRACTOR SHALL SUBMIT A CONSTRUCTION SCHEDULE TO THE COUNTY, STATE, OWNER, AND
THE ENGINEER FOR APPROVAL PRIOR TO BEGINNING CONSTRUCTION.

TRAFFIC SHALL BE MAINTAINED AT ALL TIMES AND WORK IN THE ROAD SHALL BE COORDINATED WITH
AND APPROVED BY THE COUNTY AND ODOT.

THE CONTRACTOR SHALL USE MIN. 6" ODOT CLASS C CONCRETE IN THE DRIVEWAY APRON AND
SIDEWALK ACROSS THE DRIVEWAY IN RESIDENTIAL AREAS.

THE CONTRACTOR SHALL COORDINATE ALL UTILITY RELOCATIONS WITH ITS RESPECTIVE OWNER. ANY
RELOCATION WORK IS CONSIDERED TO BE INCIDENTAL TO THE PROJECT AND SHALL BE INCLUDED WITH
THE ORIGINAL BID COST.

THE CONTRACTOR SHALL PROVIDE VIDEO TAPE RECORDING OF THE RIGHT—OF-WAY ON BOTH SIDES OF
THE STREET PRIOR TO ANY CONSTRUCTION ACTIVITIES. ALONG SR 18, MEDINA LINE ROAD, SWAN LAKE
DRIVE, AND HIGH POINT.

THE CONTRACTOR SHALL CAREFULLY PRESERVE ALL BENCH MARKS, PROPERTY LINE REFERENCES
(E.G., PINS, PIPES, MONUMENTS), REFERENCE POINTS, STAKES AND ANY OTHER SURVEY REFERENCE.
IN CASE OF DISTURBANCE, THE CONTRACTOR SHALL ENGAGE A REGISTERED SURVEYOR TO REPLACE
THEM AT THEIR EXPENSE AND SHALL BE RESPONSIBLE FOR ANY ERRORS THAT MAY BE CAUSED BY
THEIR LOSS OR DISTURBANCE.

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO MAINTAIN SAFE AND SATISFACTORY LOCAL
ACCESS, VEHICULAR AND PEDESTRIAN, TO ALL PROPERTIES ABUTTING THE PROJECT. TRAFFIC SHALL
BE MAINTAINED IN ACCORDANCE WITH THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES FOR
ALL OPERATIONS. THE CONTRACTOR SHALL FURNISH, MAINTAIN, AND SUBSEQUENTLY REMOVE ALL
NECESSARY SAFEGUARDS SUCH AS BARRICADES, BARRIERS, TEMPORARY PAVEMENT, LIGHTING,
FLAGMEN, TEMPORARY GUARDRAIL, DETOUR AND CONSTRUCTION SIGNING AND OTHER TRAFFIC
CONTROLS SO AS TO AVOID DAMAGE, AND/OR INJURY TO AND INSURE THE SAFETY OF VEHICLES AND
PERSONS USING THE ROAD DURING CONSTRUCTION BOTH WITHIN AND OUTSIDE OF THE PROJECT
LIMITS. TRAFFIC CONTROL SCHEME SHALL BE APPROVED BY THE COUNTY AND ODOT.

WHERE EXISTING POWER OR TELEPHONE POLES ARE IN CLOSE PROXIMITY TO WORK, THE CONTRACTOR
SHALL COORDINATE HIS WORK EFFORTS WITH THOSE OF THE UTILITY COMPANIES SUCH THAT THE
MAINTENANCE OF THEIR EXISTING FACILITIES CAN BE MAINTAINED AND PROTECTED DURING THE TIME
WORK IS GOING ON ADJACENT TO THE POLE. THE COST FOR ANY REQUIRED PROTECTION OR
RELOCATION OF EXISTING POWER OR TELEPHONE POLES SHALL BE THE RESPONSIBILITY OF THE
CONTRACTOR. DELAYS TO THE CONTRACTOR AS A RESULT OF TIMING OF POLE RELOCATION OR
PROTECTION SHALL NOT BE CONSIDERED COMPENSATORY DELAYS, AS IT SHALL BE THE
CONTRACTOR’S RESPONSIBILITY TO COORDINATE HIS WORK IN CONFORMANCE TO THE UTILITY
COMPANY'S SCHEDULE.

FERTILIZING, SEEDING AND MULCHING FOR RESTORATION OF DISTURBED AREAS SHALL CONFORM TO
THE SUMMIT SOIL AND WATER CONSERVATION DISTRICT AND ODOT ITEM 659. STRAW MULCH IS
PERMITTED AS LONG AS IT INCLUDES A PROPER APPLICATION OF ASPHALT EMULSION OR TACKIFIERS.
ALSO ANY STRAW THAT DOES COLLECT AT DRAINAGE STRUCTURES SHALL BE REMOVED BY THE
CONTRACTOR.

AS BUILT DRAWINGS ARE REQUIRED AND SHALL DEPICT ANY HORIZONTAL AND/OR VERTICAL DEVIATION
FROM THE CONSTRUCTION DRAWINGS. ALSO, PROVIDE THE LOCATION OF ALL SERVICE CONNECTIONS
(WATER, STORM, AND SANITARY). ALL INFORMATION SHALL BE SHOWN ON THE SAME SET OF
DRAWINGS AND TWO (2) COPIES ARE REQUIRED.

CURB LOWERING TO ACCOMMODATE HANDICAP RAMPS SHALL BE FORMED AT THE TIME THE
CURB—AND-GUTTER IS POURED; HORIZONTAL SAW CUTTING IS NOT PERMITTED.

SITE PLAN NOTES

GENERAL PLAN NOTES

1. PRIOR TO STARTING CONSTRUCTION THE CONTRACTOR SHALL BE RESPONSIBLE TO MAKE SURE THAT ALL REQUIRED
PERMITS AND APPROVALS HAVE BEEN OBTAINED. NO CONSTRUCTION OR FABRICATION SHALL BEGIN UNTIL THE
CONTRACTOR HAS RECEIVED AND THOROUGHLY REVIEWED ALL PLANS AND OTHER DOCUMENTS APPROVED BY ALL
OF THE PERMITTING AUTHORITIES.

2. ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH THESE PLANS, SPECIFICATIONS AND THE REQUIREMENTS
AND STANDARDS OF THE LOCAL GOVERNING AUTHORITY. THE SOILS REPORT AND RECOMMENDATIONS SET FORTH
THEREIN ARE A PART OF THE REQUIRED CONSTRUCTION DOCUMENTS AND TAKE PRECEDENCE UNLESS
SPECIFICALLY NOTED OTHERWISE ON THE PLANS. THE CONTRACTOR SHALL NOTIFY THE CONSTRUCTION/PROJECT
MANAGER OF ANY DISCREPANCY BETWEEN SOILS REPORT AND PLANS, ETC.

3. THE A.L.T.A. SURVEY SHALL BE CONSIDERED A PART OF THESE PLANS. THE G.C. IS RESPONSIBLE FOR LOCATING
ALL EXISTING AND PROPOSED IMPROVEMENTS PER THESE PLANS AND RECORD DOCUMENTS.

4. THE EXISTING CONTOUR MAPPING HAS BEEN PROVIDED BY FECHKO EXCAVATING'S SURVEYOR AND HAS BEEN
SUPPLEMENTED BY THE PROJECT ENGINEER'S SURVEYOR FOR THE SURROUNDING PERIMETER AREAS.

5. UPON RECEIPT OF POINT COORDINATE DATA, THE CONTRACTOR SHALL RUN AN INDEPENDENT VERTICAL CONTROL
TRAVERSE TO CHECK BENCHMARKS AND A HORIZONTAL CONTROL TRAVERSE THROUGH GIVEN POINTS TO CONFIRM
GEOMETRIC DATA AND SUBMIT TO THE ENGINEER PRIOR TO ANY CONSTRUCTION.

6. THE LOCATIONS OF UNDERGROUND FACILITIES SHOWN ON THE PLAN ARE BASED ON FIELD SURVEYS AND COUNTY
RECORDS. IT SHALL BE THE CONTRACTOR’S FULL RESPONSIBILITY TO CONTACT ALL OF THE VARIOUS UTILITY
COMPANIES TO LOCATE THEIR FACILITIES PRIOR TO STARTING CONSTRUCTION. NO ADDITIONAL COMPENSATION
SHALL BE PAID TO THE CONTRACTOR FOR DAMAGE AND REPAIR TO THESE FACILITIES CAUSED BY HIS WORK
FORCE.

7. ALL DIMENSIONS, GRADES, AND UTILITY LOCATIONS SHOWN ON THESE PLANS WERE BASED ON ALTA SURVEY. THE
CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO CONSTRUCTION. CONTRACTOR SHALL NOTIFY
CONSTRUCTION /PROJECT MANAGER IF ANY DISCREPANCIES EXIST PRIOR TO PROCEEDING WITH CONSTRUCTION FOR
NECESSARY CHANGES. NO EXTRA COMPENSATION SHALL BE PAID TO THE CONTRACTOR FOR WORK HAVING TO BE
REDONE DUE TO INFORMATION SHOWN INCORRECTLY ON THESE PLANS IF SUCH NOTIFICATION HAS NOT BEEN
GIVEN.

8. ALL WORK WITHIN THE RIGHTS OF WAY SHALL BE IN ACCORDANCE WITH THE GOVERNING JURISDICTION AND
SPECIFICATIONS.

9. CONTRACTOR SHALL COORDINATE ANY MAINTENANCE OF TRAFFIC WITH ODOT, THE OWNER’S REPRESENTATIVE, AND
THE LOCAL JURISDICTION PRIOR TO CONSTRUCTION.

10. CONTRACTOR SHALL AT ALL TIMES ENSURE THAT SWPP MEASURES PROTECTING EXISTING DRAINAGE FACILITIES BE
IN PLACE PRIOR TO THE COMMENCEMENT OF ANY PHASE OF THE SITE CONSTRUCTION OR LAND ALTERATION. (SEE
SHEETS 10 TO 16).

4.,

ALL DIMENSIONS AND RADII ARE GIVEN TO THE BACK OF CURB UNLESS OTHERWISE NOTED.

ALL EXTERIOR SITE SPECIFIC PORTLAND CONCRETE CEMENT SHALL MEET THE LATEST EDITION OF THE
DEPARTMENT OF TRANSPORTATION SPECIFICATIONS FOR CURING AND INSTALLATION. THE MINIMUM
P.C.C. ALLOWED IS 3000 P.S.I. AT 28 DAY, WITH AIR ENTRAINMENT MEETING THE DOT REQUIREMENTS.
(CONTRACTOR SHALL REFER TO DETAILS WITHIN THIS DRAWING SET FOR ANY VARIATIONS TO THIS
SPECIFICATION).

ALL EXTERIOR CURB SHALL HAVE EXPANSION JOINTS AT 100°-0" 0.C, AND CONTROL JOINTS AT
10'-=0" 0.C. (UNLESS OTHERWISE SPECIFIED ON THE DETAIL SHEETS) ALL EXTERIOR WALK SHALL
HAVE EXPANSION JOINTS AT 20'—0" O.C. AND CONTROL JOINTS @ 5-0" MAX. 0.C. (UNLESS
OTHERWISE SPECIFIED ON THE DETAIL SHEETS).

ALL CONCRETE SHALL HAVE A MEDIUM TRANSVERSE FINISH.
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BEFORE STARTING GRADING OPERATIONS, SEE THE STORMWATER POLLUTION PREVENTION PLAN NOTES AND
DETAILS (SWPPP).

BEFORE STARTING GRADING OPERATIONS, SEE LANDSCAPE PLAN AND SOILS REPORT FOR TREATMENT OF EXISTING
GRADE.

PRIOR TO SITE CONSTRUCTION ACTIVITY, THE CONTRACTOR SHALL INSTALL ALL SWPPP MEASURES TO PROTECT
EXISTING DRAINAGE FACILITIES. CONTRACTOR SHALL PREVENT SILTATION FROM LEAVING THE SITE AT ALL TIMES.

STRIP BUILDING AND PAVEMENT AREAS OF ALL ORGANIC TOPSOILS. STOCKPILE SUITABLE TOPSOILS FOR
RESPREADING ONTO LANDSCAPE AREAS. ALL EXCESS EXCAVATED MATERIALS SHALL BE REMOVED FROM THE SITE
AS A PART OF THE CONTRACTOR’S SCOPE AND ORIGINAL BID COST. SEE GEOTECHNICAL REPORT FOR STRIPPING
AND TOPSOIL REQUIREMENTS.

SITE GRADING SHALL BE PERFORMED IN ACCORDANCE WITH THESE PLANS AND SPECIFICATIONS AND THE
RECOMMENDATIONS SET FORTH IN THE SOILS REPORT REFERENCED IN THIS PLAN SET. THE CONTRACTOR SHALL
BE RESPONSIBLE FOR REMOVING ALL SOFT, YIELDING OR UNSUITABLE MATERIALS AND REPLACING WITH SUITABLE
MATERIALS AS SPECIFIED IN THE SOILS REPORT. UNLESS OTHERWISE SPECIFIED IN THE PLANS, SPECIFICATIONS,
OR SOILS REPORT THE SITE GRADING, EXCAVATION, AND EMBANKMENT SHALL BE IN ACCORDANCE WITH THE
STATE DEPARTMENT OF TRANSPORTATION CONSTRUCTION AND MATERIAL SPECIFICATIONS.

AT A MINIMUM ALL EXCAVATED OR FILLED AREAS SHALL BE COMPACTED TO 98% OF STANDARD PROCTOR
MAXIMUM DRY DENSITY PER A.S.T.M. TEST D—698. MOISTURE CONTENT AT TIME OF PLACEMENT SHALL NOT
EXCEED 1% ABOVE NOR 3% BELOW OPTIMUM. THE CONTRACTOR SHALL FOLLOW THE RECOMMENDATIONS OF THE
GEOTECHNICAL REPORT AND RETAIN A QUALIFIED SOILS ENGINEER REGISTERED WITHIN THE STATE TO ENSURE
COMPLIANCE WITH THE GEOTECHNICAL REPORT, MAKE GEOTECHNICAL RECOMMENDATIONS BASED ON FIELD
CONDITIONS, AND ENSURE THAT ALL SHORING AND DEWATERING MEANS AND METHODS WILL NOT COMPROMISE THE
STABILITY OF EXISTING OR PROPOSED FOOTINGS/FOUNDATIONS. THE REQUIREMENT TO HIRE AN INDEPENDENT
GEOTECHNICAL ENGINEER MAY BE WAIVED IF AN OWNER HIRED GEOTECHNICAL ENGINEER IS ONSITE. THE OWNER
RESERVES THE RIGHT TO REQUEST COMPACTION REPORTS PREPARED BY THE CONTRACTOR’'S GEOTECHNICAL
ENGINEER, VERIFYING THAT ALL FILLED AREAS AND SUBGRADE AREAS WITHIN THE BUILDING PAD AREA AND
AREAS TO BE PAVED HAVE BEEN COMPACTED IN ACCORDANCE WITH THESE PLANS AND SPECIFICATIONS AND THE
RECOMMENDATIONS SET FORTH IN THE SOILS REPORT. NOTIFY PROJECT ENGINEER IF ANY UNSUITABLE SOILS ARE
FOUND.

FOLLOWING GRADING OF SUBSOIL TO SUBGRADE ELEVATIONS THE CONTRACTOR SHALL PLACE TOPSOIL TO A MIN.
6” DEPTH IN ALL DISTURBED AREAS WHICH ARE NOT TO BE PAVED. SMOOTHLY FINISH GRADE TO MEET
SURROUNDING LAWN AREAS AND ENSURE POSITIVE DRAINAGE. STOCKPILED TOPSOIL SHALL BE SCREENED PRIOR
TO RESPREADING. TOPSOIL SHALL BE FREE OF SUBSOIL, DEBRIS, BRUSH AND STONES LARGER THAN 1" IN ANY
DIMENSION. ROCK HOUNDING IN PLACE WILL NOT BE PERMITTED. ALL EXCESS TOPSOIL SHALL BE LEGALLY
DISPOSED OF OFF SITE.

ELEVATIONS GIVEN ARE AT THE TOP BACK OF CURB AND/OR FINISHED PAVEMENT GRADE UNLESS OTHERWISE
SPECIFIED ON GRADING PLAN. ALL PAVEMENT SHALL BE LAID ON A STRAIGHT, EVEN, AND UNIFORM GRADE WITH
A MINIMUM OF 1% SLOPE TOWARD THE COLLECTION POINTS UNLESS OTHERWISE SPECIFIED ON THE GRADING PLAN,
PLAN & PROFILES, AND INTERSECTION DETAILS. DO NOT ALLOW NEGATIVE GRADES OR PONDING OF WATER.

CONTRACTOR SHALL PROVIDE BUTT END JOINT TO MEET EXISTING PAVEMENT IN ELEVATION AT DRIVE RETURNS
AND ENSURE POSITIVE DRAINAGE.

ALL PAVEMENT JOINTS SHALL BE SEALED IN ACCORDANCE WITH THE ASSOCIATED ODOT SPECIFICATION FOR THE
TYPE OF JOINT TO BE SEALED.

THE CLEARING AND GRUBBING SHALL BE COMPLETED IN ACCORDANCE WITH ODOT ITEM 201. ANY CLEARING FOR
THIS PROJECT THAT MAY HAVE BEEN PREVIOUSLY COMPLETED, THE CONTRACTOR SHALL BE RESPONSIBLE FOR
ANY REMAINING TREES AND/OR STUMPS THAT ARE WITHIN THE CONSTRUCTION LIMITS AS SHOWN ON THE PLANS.

THE CONTRACTOR SHALL MAINTAIN POSITIVE DRAINAGE AT ALL TIMES.

THE CONTRACTOR SHALL STOCKPILE TOPSOIL IN ACCORDANCE WITH ODOT ITEM 651 AT THE LOCATION INDICATED
ON THE STORM WATER POLLUTION PREVENTION PLAN AND SHALL MAINTAIN STOCKPILE AS DETAILED IN THE
EROSION CONTROL NOTES AND IN ACCORDANCE WITH THE ODNR RAINWATER AND LAND DEVELOPMENT MANUAL..

THE ROADWAY EXCAVATION AND EMBANKMENT SHALL BE PERFORMED IN ACCORDANCE WITH ODOT ITEM 203 AND
AS SHOWN ON THE GRADING PLAN. THE CONTRACTOR SHALL INSTALL ALL STORM WATER POLLUTION PREVENTION
BMP’S PRIOR TO BEGINNING ANY EARTHWORK OPERATIONS.

UPON COMPLETION OF THE PAVEMENT THE CONTRACTOR SHALL PREPARE THE ROADWAY AREA FOR SEEDING AND
MULCHING AND FINAL RESTORATION. THE CONTRACTOR SHALL PLACE STOCKPILED TOPSOIL IN ACCORDANCE WITH
ODOT ITEM 652. IF THE CONTRACTOR IS UNABLE TO GENERATE ENOUGH TOPSOIL FROM THE SITE, THE
CONTRACTOR SHALL FURNISH AND PLACE TOPSOIL IN ACCORDANCE WITH ODOT ITEM 653. THE CONTRACTOR
SHALL SUPPLY PLANT MATERIALS AND SOILS IN ACCORDANCE WITH THE LANDSCAPE ARCHITECT'S SPECIFICATIONS.

THE SUBGRADE SHALL BE PROPERLY ROLLED, SHAPED AND COMPACTED TO THE ELEVATIONS INDICATED ON THE
PLANS. PRIOR TO ANY PAVING OPERATION, THE CONTRACTOR SHALL PERFORM A MINIMUM OF TWO (2) PROOF
ROLLINGS IN ACCORDANCE WITH ODOT ITEM 204 TO THE SATISFACTION AND APPROVAL OF THE COUNTY ENGINEER
AND PROJECT GEOTECHNICAL ENGINEER.

THE CONTRACTOR SHALL OBTAIN A SUITABLE SUBGRADE IN ACCORDANCE WITH ODOT ITEM 204. ANY UNSUITABLE
MATERIALS SHALL BE REMOVED AND REPLACED WITH SUITABLE EMBANKMENT (ON—-SITE) OR GRANULAR
EMBANKMENT AS DETERMINED BY THE ENGINEER. UNSUITABLE MATERIALS SHALL BE DISPOSED OFF THE SITE.

SUBGRADE DAMAGED DUE TO THE CONTRACTOR’S NEGLIGENCE (i.e. FAILURE TO MAINTAIN POSITIVE DRAINAGE)
SHALL BE REPAIRED BY THE ABOVE DESCRIBED METHODS AT NO COST TO THE OWNER.

EROSION CONTROL MEASURES MUST BE IN PLACE BEFORE ANY OTHER CONSTRUCTION COMMENCES ON THIS SITE.
ALL SILTATION AND EROSION CONTROL MEASURES MUST BE IMPLEMENTED AND MAINTAINED AT ALL TIMES.

POST—CONSTRUCTION FINAL STORM WATER MANAGEMENT BMP'S (i.e. EXTENDED DETENTION BASINS) SHALL BE
CONSTRUCTED AND IMPLEMENTED INTO THE CONSTRUCTION SCHEDULE AS LATE AS POSSIBLE AND UNTIL MUCH OF
THE SEEDING AND MULCHING OF DISTURBED AREAS IS ESTABLISHED.

FOR FURTHER NOTES CONCERNING THE EROSION CONTROL, SEE THE STORM WATER POLLUTION PREVENTION PLANS
AND EROSION CONTROL NOTES AND DETAILS SHEETS.

THE CONTRACTOR IS RESPONSIBLE FOR THE MANAGEMENT AND/OR REMOVAL OF ALL GROUNDWATER AND
SURFACE WATER AS NECESSARY TO PERFORM ALL EARTHWORK OPERATIONS AND CONSTRUCT THE PROPOSED
IMPROVEMENTS. DURING THE PROCESS OF ALL EARTHWORK OPERATIONS, THE CONTRACTOR SHALL MAINTAIN A
SUFFICIENT SLOPE ON ALL ROADWAY AND SITE AREAS TO ALLOW FOR ADEQUATE SURFACE DRAINAGE TO
PREVENT THE DETENTION OF WATER IN ORDER TO PROTECT THE PROPOSED SUB—GRADE MATERIAL FROM
BECOMING SATURATED AND/OR UNSTABLE. ADDITIONALLY, EXISTING DRAINAGE FLOW ON AND FROM ADJACENT
PROPERTIES SHALL BE ACCOMMODATED SO THAT NO ADVERSE IMPACTS RESULT.

TEMPORARY WATER POLLUTION, SOIL EROSION AND SILTRATION CONTROL MAY BE REQUIRED IN ACCORDANCE WITH
ITEM 207 OF THE 0.D.0.T. CONSTRUCTION AND MATERIAL SPECIFICATIONS (LATEST EDITION) AS DIRECTED BY THE
COUNTY ENGINEER. THE EROSION AND SILTRATION CONTROL MEASURES SHALL BE UNDER THE JURISDICTION OF
THE SUMMIT SOIL WATER CONSERVATION DISTRICT.

R/W———— EXISTING RIGHT OF WAY
P/L —— EXISTING PROPERTY LINE
OH EXISTING OVERHEAD ELECTRIC
SAN —— EXISTING SANITARY SEWER
W EXISTING WATER LINE
GAS —— EXISTING GAS LINE
ST EXISTING STORM SEWER

EXISTING EDGE OF WATER

EXISTING EDGE OF PAVEMENT

EXISTING WATER VALVE

EXISTING HYDRANT

EXISTING UTILITY POLE

CE EXISTING TELEPHONE POLE

EXISTING ELECTRIC METER

EXISTING SEPTIC TANK

EXISTING SANITARY MANHOLE

.mb. EXISTING MAILBOX

EXISTING GAS METER

EXISTING GAS WELL

s EXISTING SIGN
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Underground Utilities

2 Working Days

Before You Dig
Call 800—362—2764 (Toll Free)
Ohio Utilities Protection Service

Non—members
Must Be Called Directly

Call 800—925—-0988 (Toll Free)
Oil & Gas Producers Utility Protection Service

COPLEY, OHIO 44321

GENERAL NOTES

THE PRESERVE AT MILLER'S FARM
SE CORNER OF SR 18 AND MEDINA LINE RD

ISSUED FOR:

PERMIT 06-02-14

BID 06-02-14

CONSTRUCTION 09-16-14

RECORD -

PROJECT MANAGER DESIGNER

MAL KB

JOB NO.

2013258.00

4/81




